Modification 520A — Performance Assurance Reporting

High level cost estimate for the development and ongoing delivery of reports.

This cost estimate has been prepared on 8" February 2016 and replaces all other cost estimates for modification 520A.

This high level cost estimate has been prepared by reviewing the modification 520A Report Register and then assessing the report scripting, design, build,
test and deployment work requirements. No information is available on ongoing cost for delivery, to provide an estimate comparisons have been made to
existing User Pays report charges in the Agency Charging Statement. The ongoing cost should only be used as a guide, actual charges may be different.

Some commentary has been provided, particularly where report scripting, processing and volume of data to be analysed / processed is expected to be high

and / or complex.

For some reports Modification 520A requires an additional table to be built and used for shipper to pseudonym application

Reference / title

Report processes, additional description /comments

Estimated
development
time and cost

Estimated
ongoing cost
p.a.

Schedule 1A Industry Peer Comparison Review

1A.1 Standard Correction
Factors for sites >732 MWH

Extract, compile, apply pseudonym, check, issue

None for pre
Nexus period.

None for pre
Nexus period

1A.2 No meter recorded in
the supply point register.

Extract, compile, apply pseudonym, check, issue

None for pre
Nexus period

None for pre
Nexus period

1A.3 Shipper Transfer Read
Performance

Extract, compile, apply pseudonym, check, issue

None for pre
Nexus period

None for pre
Nexus period

1A.4 No read received for 2, 3
or 4 years (includes
Estimated transfer readings)

Extract, compile, apply pseudonym, check, issue

None for pre
Nexus period

None for pre
Nexus period

Schedule 1B Performance Assurance Committee View




1B.1 Standard Correction
Factors for sites with AQ
>732, MWH

Extract, compile, issue

None for pre
Nexus period.

None for pre
Nexus period

1B.2 No meter recorded in
the supply point register.

Extract, compile, issue

None for pre
Nexus period

None for pre
Nexus period

1B.3 Shipper Transfer Read
Performance

Extract, compile, issue

None for pre
Nexus period

None for pre
Nexus period

1B.4 No Reads received for 1,
2, 3 or 4 years (includes
estimated transfer readings)

Extract, compile, issue.

None for pre
Nexus period

None for pre
Nexus period

Schedule 2A Industry Peer Comparison Review

2A.1 Estimated & Check Reads | Extract, analyse, compile, apply pseudonym, check, issue. Up to £1000 Up to £500
used for Gas Allocation, and Number of Class 1 supply points is expected to be below 1000.

consumption adjustments for | Number of Class 2 supply points is unknown.

Product Classes 1 and 2.

2A.2 No meter information Extract, analyse, compile, apply pseudonym, check, issue. Up to £1000 Up to £500
recorded on the supply point

register

2A.3 No meter information Extract, for the extracted MPRNs compare to other records, analyse, compile, apply Up to £2000 Up to £1000

recorded on the supply point
register, and

data flows received by
Xoserve

pseudonym, check, issue

2A.4 Shipper Transfer Read

Extract, compile, apply pseudonym, check, issue.

None, funded

None, funded

Performance indirectly by indirectly by GTs
GTs
2A.5 Read performance Extract, for the extracted MPRNs compare to other records, analyse, compile, apply Up to £20,000 | Upto £2,000

pseudonym, check, issue.
Several complexities with this report, including:
a) Analysis of reads and meter read frequency/class type is required to extract the
data to calculate the performance




b) Very large volumes of data to be analysed / processed.

2A.6 Meter Reading Validity Extract, for the extracted MPRNs compare to other records, analyse, compile, apply Up to £20,000 | Up to £2000
Monitoring pseudonym, check, issue.
Several complexities with this report, including:
c) Analysis of rejected reads is required to identify the rejection reason and then
extract these for further processing

d) Very large volumes of data to be analysed / processed.
2A.7 No read received for 1, 2, | Extract, compile, compile, apply pseudonym, check, issue. Up to £1000 Up to £500
3 or 4 years (excludes
estimated transfer reads)
2A.8 AQ Corrections. Extract, compile, compile, apply pseudonym, check, issue. Up to £1000 Up to £500
2A.9 Standard Correction Extract, compile, apply pseudonym, check, issue Up to £1000 Up to £500
Factors for sites with AQ
>732, MWH
2A.10 Replaced Meter Reads Extract, compile, apply pseudonym, check, issue Up to £1000 Up to £500

Schedule 2 B Performance Assurance Committee View
Note: for Schedule 2B the development costs are included within the costs for Schedule 2A. The additional costs for Schedule 2B are the ongoing costs of
issuing the reports to the Performance Assurance Committee.

2B.1 Estimated & Check Reads | Extract, analyse, compile, issue. Up to £500
used for Gas Allocation, and Number of Class 1 supply points is expected to be below 1000.

consumption adjustments for | Number of Class 2 supply points is unknown.

Product Classes 1 and 2.

2B.2 No meter information Extract, analyse, compile, issue. Up to £500
recorded on the supply point

register

2B.3 No meter information Extract, for the extracted MPRNs compare to other records, analyse, compile, issue Up to £1000

recorded on the supply point
register, and

data flows received by
Xoserve

2B.4 Shipper Transfer Read
Performance

Extract, compile, issue.

None, funded
indirectly by GTs
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2B.5 Read performance Extract, for the extracted MPRNs compare to other records, analyse, compile, apply Up to £2000
pseudonym, check, issue.
Several complexities with this report, including:
a) Analysis of reads and meter read frequency / class type is required to extract the
data to calculate the performance
b) Very large volumes of data to be analysed / processed.
2B.6 Meter Reading Validity Extract, for the extracted MPRNs compare to other records, analyse, compile, issue. Up to £2000
Monitoring Several complexities with this report, including:
a) Analysis of rejected reads is required to identify the rejection reason and then
extract these for further processing
b) Very large volumes of data to be analysed / processed.
2B.7 No read received for 1, 2, | Extract, compile, compile, issue. Up to £500
3 or 4 years (excludes
estimated transfer reads)
2B.8 AQ Corrections. Extract, compile, issue. Up to £500
2B.9 Standard Correction Extract, compile, issue Up to £500
Factors for sites >732 MWH
2B.10 Replaced Meter Reads Extract, compile, issue Up to £500




