

Business Requirements Definition

for

Project Nexus

submitted to Project Nexus Workgroup

Retrospective Updates

Author (for this version):	Xoserve
Version:	0. <u>4</u> ,
Date:	07/12/2011

michele.downes 12/1/12 08:59

Deleted: 3

This document contains confidential or privileged information; it should not be copied or disclosed to any third party without the express permission of Xoserve Ltd. All rights reserved.

Copyright © 2011 Xoserve Ltd

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 1 of 25



Contents

1.	Glossary	
2.	Document Purpose	4
3.	Executive Summary	5
4.	Benefits	8
5.	Change Scope	9
6.	Assumptions and Concerns	10
7.	Overview of Business Processes	12
8.	Business Requirements	15
9.	Transitional Rules	Error! Bookmark not defined.
10.	Non-Functional Business Requirements	23
11.	Appendices	
12.	Appendices Document Control	

Mike Berrisford 16/1/12 15:29

Deleted: Error! Bookmark not defined.

Mike Berrisford 16/1/12 15:29

Deleted: 21

Mike Berrisford 16/1/12 15:29

Deleted: 22

Mike Berrisford 16/1/12 15:29

Deleted: 23

Mike Berrisford 16/1/12 15:29

Deleted: 24

michele.downes 12/1/12 08:59



1. Glossary

Term / Acronym	Definition	
Allocation Profiles	Annual demand algorithms used in determining NDM allocation	
Asset	Meter, Convertor, or a device attached to the meter for recording gas consumption	michele.downes 12/1/12 12:06 Deleted: rrector
CSEPs	Connected System Exit Points (iGT sites)	(-3:000)
Confirming Shipper	Shipper who's Confirmation for ownership of a Supply Point will become effective (currently this is known at D-7 days of the Confirmation effective date).	
Current Shipper	Registered User for an MPRN as per UNC	
Cyclic Reading	A valid meter reading submitted in line with the meter reading frequency which is not a transfer reading, meter fix reading, meter removal reading or a read obtained via a Must Read.	
DCC	DataCommsCo	michele.downes 12/1/12 12:08
DECC	Department of Energy and Climate Change	Deleted:
DESC	Demand Estimation Sub Committee	
Dumb Metered	Meter which does not have a facility to transmit reads remotely	
GFD	Gas Flow Day	
GT	Gas Transporter	
LDZ	Local Distribution Zone	
LSP	Larger Supply Point (AQ equal to or greater than 73,201 kWh)	
NTS	National Transmission System	
Previous Shipper	Any previous Registered Users for an MPRN	
Proposing Shipper	Shipper requesting to take ownership of a Supply Point	
Site	Supply Meter Point,	michele.downes 12/1/12 12:11
SMIP	Smart Metering Implementation Programme	Deleted: level
SSP	Smaller Supply Point (AQ equal to or less than 73,200 kWh)	
Supply Point Register	A register of the large Gas Transporters meter points. The register includes address, asset and read history for the meter point.	

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 3 of 25



2. Document Purpose

The purpose of this document is to ensure that the business requirements associated with the referenced change have been accurately captured and to clearly specify these requirements to the Project Nexus UNC Workgroup (PN UNC). Adequate information should be provided to enable the industry to approve the documented requirements for Cost benefit Analysis at a later stage.

The contents refer to the business scope of the change and provide descriptions of the business requirements and the relevant existing and future process maps.

Until the approved version, this document will contain draft business rules for the different options identified by PN UNC Workgroup regarding retrospective update processes. These options have been documented for further discussion and clarification at the Workgroup.

2.1 Intended Audience

- Gas Shippers/Suppliers
- Gas Transporters, large & iGTs
- Xoserve
- Customer Representative

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 4 of 25



3. Executive Summary

3.1 Introduction to the change

This document defines the timescales and processes associated with the retrospective updates to data held in the Supply Point Register and the financial adjustment as a result of the update for all gas meter points.

The document has been based on presentations and discussions at the Project Nexus UNC Workgroup and considering the high level principles agreed at the Retro Updates Principle Workgroup in June 2010. The options have been documented for further discussion and clarification. Until the final workgroup approved version, all areas within the document are yet to be agreed and finalised.

All square brackets [] indicates values that can be parameterised for the purposes of the BRD although will require confirming for system design or system design or system development. The <a href="https://highlighted.org/light-ex-type-purposes-system-number-system-nu

3.2 Implementation Timescales

Implementation of the developed solution will be confirmed once all requirements are captured following the Project Nexus Requirements Definition Phase.

3.3 Change Drivers and Business Goals

3.3.1 Drivers

- To improve the accuracy and quality of the data held on the Supply Point Register
- 2. To provide accurate data to an Enquiring, Proposing Shipper or a new Shipper on transfer of ownership
- 3. To enable the processing and receipt of any financial adjustments as a result of a data update
- 4. Accurate energy allocation and transportation charging

3.3.2 Business Goals

1. To develop a robust regime to allow historical data to be accurately corrected on the Supply Point Register to ensure the data held by the GTs reflects the actual position of a Supply Meter Point at any point in time.

3.4 Change Background

michele.downes 12/1/12 08:59

michele.downes 12/1/12 12:12 **Deleted:** directly connected

Deleted: 3

Version 0.4 Page 5 of 25



The changes have been identified as a result of Xoserve's Project Nexus consultation for the replacement of UKLink systems and following DECC's consultation on Smart metering and Supplier licence obligation for the installation of advanced meters.

3.4.1 Areas Identified in the Initial Requirements Register (IRR)

Ref	Requirement	Outcome
9.1	Shippers should be allowed to submit retrospective updates, in particular for the SSP market.	Included
9.2	The ability to amend incorrect meter read data after the submission of a later meter read.	Included
9.3	Allow for retrospective data to be updated.	Included
9.4	Easier submission of data update requests.	Non Functional Workgroup
9.5	More flexible processing of meter reads.	Included
9.6	Make validation rules fit business requirement.	
11.7	Review data updates and who is able to submit updates at any point in time.	Included
13.3	Data updates from non registered shippers	Closed
13.10	A thorough review of data flows and data validation.	Included in Non- functional
13.12	The process for shippers to revise standing data for sites on their portfolio should be streamlined and allow for the registered shipper to complete data changes quickly.	Non- Functional Workgroup
13.18	Systemised data changes.	Non- Functional Workgroup
13.22	Direct amendment of data held in xoserve's database.	Non- Functional Workgroup
13.29	The ability to update inaccurate data items for all supply points, domestic and industrial/commercial should be enhanced.	Included

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 6 of 25



3.4.2 UNC and Licence Impacts

- UNC Section M3.7.3
- UNC Section S4.3 & 4.4

3.4.3 UNC Process Impacts

- Query process
- Invoicing process

3.4.4 Interaction with Project Nexus High Level Principles

In June 2010 the following high level principles were agreed at the Project Nexus Principle Workgroup. The principles covered;

- Standing data, relating to sites and to meters attached to sites
- Transactional data, such as consumptions

Shippers would have the ability to update/amend/correct both standing and transactional data, within a set time-frame. After expiry of that time limit, probably aligned to the Reconciliation cut-off date (which has not yet been set) no further amendments would be accepted.

The following aspects of retrospective updates were raised, but required further discussion or consideration before any conclusion could be reached.

- Any validation of data updates to prevent/detect errors
- Any direct linkage to financial adjustments or to other data items, such as AQ
- The ability of Shippers to amend data for periods outside of their ownership
- The ability of Gas Transporters to amend data
- Amendments by parties other than the incumbent (e.g. previous/subsequent Shippers or GTs) require further consideration, because of the impact on the incumbent's records, and the potential for those records to be out of line with the GTs.

3.5 Related Documents

Document Title	Location
Meter Read Submission and Processing and Settlement Arrangements BRD	Joint Office Website
Reconciliation BRD	Joint Office Website

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 7 of 25



4. Benefits

4.1 Industry Benefits

The following benefits will need to be aligned with the Transporter relevant objectives;

- 4.1.1 Accurate data held on the Supply Point Register
- 4.1.2 Shippers would receive correct Supply Point data to provide end consumers with accurate quotes
- 4.1.3 Accurate data submitted to Shippers on transfer of ownership
- 4.1.4 Accurate energy allocation and transportation charges

4.2 Dis-advantages

- 4.2.1 The requirement to allow retrospective updates and financial adjustments may involve complex processes
- 4.2.2 Automated financial adjustments may discourage Shippers to submit an update which would result in a debit adjustment.

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 8 of 25



5. Change Scope

5.1 In Scope

Function:

- Retrospective update of;
 - o Asset data
 - Meter reads
 - o Address data
 - o Meter Point data
- Who can update
- How the update is carried out
- Timeframe
- Processing of financial adjustments

Market Sector:

- All directly connected gas meter points
- DM Mandatory CSEPs
- NDM CSEPs (aspiration for all sites to be treated the same)

5.2 Out of Scope

Function:

- Any data items derived by the GT
- Replacement of any daily read before end of GFD+5 (close out)

Market Sector:

None

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 9 of 25



6. Assumptions and Concerns

6.1 Project Assumptions

- 6.1.1 The business rules will need to be appropriate for dumb metered sites as well as remotely read sites
- 6.1.2 The processes described in the Settlement <u>and Reconciliation</u> Workgroups are approved
- 6.1.3 The proposed validations carried out by the GT at read receipt will ensure that any significant erroneous reads are rejected.

6.2 Process Assumptions

- 6.2.1 There will not be any retrospective adjustment to the Annual Quantity (AQ)
- 6.2.2 A Shipper will submit a request to <u>retrospectively</u> update data on the Supply Point Register.
- 6.2.3 All data updates will be subject to the relevant GT validations. <u>Validations performed on the meter read will be those described under the 'Meter Read Submission and Processing and Settlement Arrangements' BRD.</u> Any failures will be rejected back to the Shipper requesting the update with the reason for rejection.
- 6.2.4 All financial adjustments, once confirmed and calculated, will be billed on the next available invoice.
- 6.2.5 The principle agreed by PN UNC is that the Supply Point Register should accurately reflect the historical and current position of a Supply Meter Point and therefore all data updates are recorded correctly, where known and where feasible.
- 6.2.6 The rules described in this document apply to all sites
- 6.2.7 Where an adjustment to energy is carried out the share of unallocated energy will need to be amended. The methodology for this share will be the same as the 'Reconciliation Scaling Adjustment' which is described in the 'Reconciliation BRD'.
- 6.2.8 Any financial adjustments will follow the 'line in the sand' principles, i.e. adjustments will only be processed as far back as 'Line in the Sand'.
- 6.2.9 By submitting an update to data Shippers warrant that validation of the data has been carried out. The Shipper will record their investigation details and retain the evidence, not Xoserve.
- 6.2.10 If a previous Shipper subsequently re-confirms the site this does not change the requirements for processing a financial adjustment, i.e. the appropriate process for the previous Shipper will need to be followed,
- 6.2.11 Existing processes for submitting updates will be used where possible, e.g. RGMA flows, Query process.

michele.downes 12/1/12 12:46

Deleted: Before

michele.downes 12/1/12 12:46

Deleted: will

michele.downes 12/1/12 12:41

Deleted: have an obligation in UNC to carry out sufficient investigations

michele.downes 12/1/12 09:08

Deleted: to confirm the details of the update michele.downes 12/1/12 14:17

Deleted: the

michele.downes 12/1/12 14:18

Deleted: for the update

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 10 of 25



- 6.2.12 Shippers will need to agree how they communicate with current/previous Shippers. Xoserve will not be required to pass on details between Shippers with regards to the data updates described in this document.
- 6.2.13 Where the GT or a third party identifies a 'missing meter', the details will be recorded and the MPRN will follow the relevant 'un-registered/shipperless sites process'

6.3 Dependencies

- 6.3.1 The processes described within the Settlement Workgroup and Reconciliation Workgroup are unchanged.
- 6.3.2 Approval of the requirements by PN UNC
- 6.3.3 Approval by Ofgem following the appropriate UNC Modification process.

6.4 Risks / Issues

6.4.1 Complex processes <u>are</u> introduced to provide the facility to retrospectively amend data and carry out financial adjustments

6.5 Constraints

6.6 Design Considerations

michele.downes 12/1/12 08:59


Deleted: 3

Version 0.4 Page 11 of 25



7. Overview of Business Processes


7.1 Current Processes and Process Maps



Version 0.4 Page 12 of 25

michele.downes 12/1/12 08:59





michele.downes 12/1/12 08:59



7.2 To-Be Processes and Process Maps

Under development.

michele.downes 12/1/12 08:59



8. Business Requirements

Throughout this section reference is made to four new processes designed in the Project Nexus Settlement Workgroup for the submission and processing of meter readings and settlement arrangements. These four processes are summarised below;

Product 1, 'Daily Metered Time Critical'

- Daily reads obtained and submitted to the GT daily before 10.00 am.
- Actual or estimated reads may be submitted by the Shipper
- The latest read loaded <u>at GFD+5</u> will be used for allocation and energy balancing purposes.

Product 2, 'Daily Metered Not Time Critical'

- Daily reads obtained and submitted to the GT daily.
- If the reads are submitted before 10.00 am they will be used for allocation purposes otherwise a read must be received before end of the GFD+1.
- Actual or estimated reads may be submitted by the Shipper
- The latest read loaded <u>at GFD+5</u> will be used for final allocation and energy balancing purposes.

Product 3, 'Batched Daily Readings'

- Daily readings are obtained for each day but are not submitted daily
- The daily reads are received in batches to a pre-notified frequency
- Actual or estimated reads may be submitted within the batch by the Shipper
- Reconciliation will be carried out based on the daily reads received
- Allocation and energy balancing is based on Allocation profiles and AQ.

Product 4; 'Periodic Readings'

Version 0.4

- An actual meter reading is submitted periodically. The read will be used for reconciliation purposes.
- Reconciliation is carried out using the methodology determined within the Reconciliation Workgroup
- Allocation and energy balancing is based on Allocation profiles and AQ.

Figure 2 below provides a summary of the processes by Settlement Product;

michele.downes 12/1/12 08:59

Deleted: 3

/

Page 15 of 25



Figure 2: Summary of the 4 Settlement processes

Product Description	Read Used for Allocation	Read used for Energy Balancing	Estimation Methodology	Shipper Read Submission	Timing of AQ calculation	Reads used for AQ calculation	Reconciliation
Product 1: Daily Metered Time Critical Readings	Daily Read	Daily Read	D-7	Daily by 10 am on GFD+1	Monthly	Optimum read: 2 reads a minimum of 9 months & max of 36 months apart	Meter Point level following a re-synch or estimate
Product 2: Daily Metered not Time Critical Readings	GT estimate (unless read rec'd before 10.00 am)	Daily Read	D-7	Daily by end of GFD+1	Monthly	Optimum read: 2 reads a minimum of 9 months & max of 36 months apart	Meter Point level following a re-synch or estimate
Product 3: Batched Daily Readings	Allocation profiles	Allocation profiles	Allocation profiles (methodology to be agreed by DESC)	Daily Reads in Batches	Monthly	Optimum read: 2 reads a minimum of 9 months & max of 36 months apart	Daily Rec at Meter Point level on receipt of a batch of daily reads
Product 4: Periodic Readings	Allocation profiles	Allocation profiles	Allocation profiles (methodology to be agreed by DESC)	Periodically	Monthly	Optimum read: 2 reads a minimum of 9 months & max of 36 months apart	Meter Point level at receipt of a read

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 16 of 25



8.1 Data Items

The attached document is a summary of the requirements for retrospectively updating data.

The document is split into three categories (shown as tabs on the spreadsheet) as detailed below;

1. Data amendments that may trigger a financial adjustment (under tab 'FA')

The spreadsheet summarises the data items that may trigger a financial adjustment, the potential impacts and whether a financial adjustment is automatically processed.

- 2. Data amendments that will not trigger a financial adjustment (under tab 'No FA') A summary of data items identified that do not affect transportation charges.
- 3. Data items where a retrospective update to the data is not permitted (under tab 'No RU').

There are a number of data items which can not be amended retrospectively.

The data items listed on the spreadsheet for categories 2 & 3 may not be complete; more may be identified during the analysis stage. Although these are included on the spreadsheet the details are not described within this document as charges are not affected and so a financial adjustment is not applicable.

Attach spreadsheet once approved.

8.2 Asset Updates

8.2.1 A facility to allow for retrospective updates to data held on the Supply Point Register relating to the asset.

Note:

- This section does not include the set up and meter fix of a new MPRN, this scenario is covered under section 8.6.
- The relevant data items and scenarios are defined in the document under section 8.1.
- 8.2.2 Asset data includes:
 - o Meter
 - Convertor,
 - o Datalogger
 - AMR equipment
- 8.2.3 Scenarios for this section (8.2) include:
 - Asset exchange

ichele.downes 12/1/12 10:11

Deleted: rrector

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4, Page 17 of 25



- Asset fix (existing MPRN)/re-established
- Asset removal/isolation
- Updates to the asset
- 8.2.4 Only the current or Confirming Shipper can submit a request to update the data relating to the asset.
- 8.2.5 Where a previous Shipper identifies the update they will need to liaise with the current Shipper.
- 8.2.6 The update will be validated by the GT and a notification issued on whether the request was accepted or rejected. Accepted requests will be processed.
- 8.2.7 The update will be carried out for the correct effective date, where known, even if this is during a previous Shippers ownership. Where the actual effective date is not known the Shipper will take a decision on the effective date of the update, based on their investigations and the data/reads held.
- <u>8.2.8</u> Any financial adjustments will be automatically processed for the current Shipper.
- <u>8.2.9</u> The adjustment will only cover the charges applicable for the period the Shipper was registered at the Meter Point.
- 8.2.10 The charges will be processed on the next available invoice.
- 8.2.11 The GT will not notify the previous Shipper(s) of the update.
- 8.2.12 Any financial adjustments for a previous Shipper will need to be requested separately and will only be processed if the update has been carried out.
- 8.2.13 Where the GT identifies the asset data held on the Supply Point Register is incorrect a notification will be issued to the <u>current</u> Shipper providing the <u>details</u>. The Shipper will notify the GT of the outcome of their investigations and whether the asset update has been carried out. A report will be issued to the relevant GT If the update has not been carried out and a response has not been sent from the Shipper to the GT within [3] months.

michele.downes 12/1/12 10:37

michele.downes 12/1/12 10:34

Deleted:

Deleted:

michele.downes 12/1/12 10:38

Deleted: correct

michele.downes 12/1/12 09:16

Deleted: If an update is not received from the Shipper within [1] month the update will be processed, subject to validation and the Shipper will be notified of the update.

8.3 Meter Point/Supply Point Updates

8.3.1 A facility to allow for retrospective updates to data held on the Supply Point Register relating to the Meter Point/Supply Point.

Note:

- This section does not include updates to address data which is covered under section 8.5.
- The relevant data items are defined in the document under section 8.1.
- 8.3.2 Meter Point/Supply Point data for this section (8.3) includes:
 - Conversion factor
 - o Meter Point status (live/dead)
- 8.3.3 Only the current or Confirming Shipper can submit a request to update the data.

michele.downes 12/1/12 11:19

Deleted:

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 18 of 25



- 8.3.4 Where a previous Shipper identifies the update they will need to liaise with the current Shipper.
- 8.3.5 The update will be validated by the GT and a notification issued on whether the request was accepted or rejected. Accepted requests will be processed.
- 8.3.6 The update will be carried out for the correct effective date, which will be the MPRN creation date, even if this is during a previous Shippers ownership. Where the actual effective date is not known the Shipper will take a decision on the effective date of the update, based on their investigations.
- <u>8.3.7</u> Any financial adjustments will be automatically processed for the current Shipper.
- 8.3.8 The adjustment will only cover the charges applicable for the period the Shipper was registered at the Meter Point.
- 8.3.9 The charges will be processed on the next available invoice.
- 8.3.10 The GT will not notify the previous Shipper(s) of the update.
- <u>8.3.11</u> Any financial adjustments for a previous Shipper will need to be requested separately and will only be processed if the update has been carried out.
- 8.3.12 Where the GT identifies the details held on the Supply Point Register are incorrect a notification will be issued to the current Shipper providing the details. The Shipper will notify the GT of the outcome of their investigations and whether the asset update has been carried out. A report will be issued to the relevant GT If the update has not been carried out and a response has not been sent from the Shipper to the GT within [3] months.

8.4 Replacement of Meter Readings

8.4.1 A facility to replace one or more meter readings requested after GFD+5 regardless of whether any subsequent reads have been loaded.

Note:

- The relevant data items are defined in the document under section 8.1.
- All replacement reads will be subject to GT validations as described in the Meter Reading Submission and Processing and Settlement BRD.
- Reads that can be replaced are;
 - o Daily meter reads
 - o Periodic meter reads
 - o Opening transfer meter reads
- 8.4.2 A Shipper can only replace reads they have been submitted in their period of ownership i.e. not reads provided by the GT, e.g. Must Reads, or reads provided by another Shipper.
- 8.4.3 A notification will be issued to the Shipper advising if the read has been accepted or rejected. <u>Accepted requests will be processed.</u>
- 8.4.4 Product 3 & 4 sites: Where a Shipper replaces a periodic read this will trigger a re-reconciliation

michele.downes 12/1/12 09:21

Deleted: generally

michele.downes 12/1/12 11:54 **Deleted:** <#>Meter fix reading...

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 19 of 25



- 8.4.5 Product 1_&, 2 sites: Where a Shipper replaces a daily read(s) the consumption from the new read will be used to re-calculate the charges for the relevant days, subject to 8.4.7.
- 8.4.6 Where a Shipper replaces a re-synch read this will trigger a re-reconciliation.
- 8.4.7 Where the Shipper replaces one or more reads within their ownership;
 - 8.4.7.1 Where a reconciliation has already been processed using the read, including a re-synch: carry out re-reconciliations for all affected reconciliation periods.
 - 8.4.7.2 Where a reconciliation has not been carried out; replace the consumptions for the relevant day.
- 8.4.8 The financial adjustment will only affect the charges for the requesting Shippers period of ownership.
- 8.4.9 Where a read has been replaced the old read will be flagged as 'invalid' and will not be used in any other process from the date it was processed e.g. AQ calculation.
- 8.4.10 Where the current Shipper replaces the opening/change of Shipper transfer reading (as per the existing Shipper Agreed Reads (SAR) process);
 - 8.4.10.1 A re-reconciliation is automatically processed for both Shippers for the relevant periods.

8.5 Address - Post Code Updates

8.5.1 A facility to enable the Shipper or the GT to update address details including the post code for an MPR.

Note:

The relevant data items are defined in the document under section 8.1.

- 8.5.2 Where the address update is requested by the GT the update will be carried out, subject to validation. For accepted requests a notification will be issued to the current Shipper advising them of the update.
- 8.5.3 Except for the GT, only the current or Confirming Shipper can submit a request to update the data relating to the meter point address.
- 8.5.4 Where a previous Shipper identifies the update they will need to liaise with the current Shipper.
- 8.5.5 The request will be validated by the GT and a notification issued on whether the request was accepted or rejected. For accepted requests the update will be processed.
- 8.5.6 The update will be carried out for the correct effective date, where known, even if this is during a previous Shippers ownership. Where the actual effective date is not known the Shipper will take a decision on the effective date based on their investigations and the data held.

michele.downes 12/1/12 09:24

Deleted:

michele.downes 12/1/12 09:24

Deleted: or 3

michele.downes 12/1/12 09:25

Deleted: 3

michele.downes 12/1/12 09:25

Deleted: (e.g. daily read sites)

michele.downes 12/1/12 09:26

Deleted: C

michele.downes 12/1/12 11:27

Deleted: Where an update is requested by the Shipper the details

michele.downes 12/1/12 11:27

Deleted:

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 20 of 25



- 8.5.7 Where an update to the Post Code results in a change to the LDZ or Exit Zone this may affect the transportation charges applied. The financial adjustment will be automatically processed for the current Shipper.
- <u>8.5.8</u> Any adjustment will be processed for the current Shippers period of ownership only and issued on the next available invoice.
- 8.5.9 A notification will <u>not</u> be issued to any previous Shippers of the update.
- 8.5.10 Any financial adjustment for previous Shippers(s) will need to be requested separately and will only be processed if the update has been carried out.

michele.downes 12/1/12 11:39

Deleted:

8.6 Late Recorded Meter

8.6.1 A facility to accurately record the details of the asset and Meter Point following a request by the Shipper or the GT. This scenario only relates to new Meter Points where there has been no previous history of the MPRN.

Note:

A summary of the relevant data items are defined in the document under section 8.1.

- 8.6.2 Only the current or Confirming Shipper can submit a request to amend the data.
- 8.6.3 Where a previous Shipper identifies the update they will need to liaise with the current Shipper.
- 8.6.4 The Shipper will notify the GT of the MPRN and relevant address and asset details including the correct date when the meter was installed and the meter reading when installed.
- 8.6.5 The request will be validated by the GT and a notification issued on whether the request was accepted or rejected. Accepted requests will be processed.
- 8.6.6 The details will be accurately recorded on the Supply Point Register, where known. Where the correct/actual effective date is not known the Shipper will take a decision on the effective date based on their investigations and the data/reads held.
- <u>8.6.7</u> Transportation charges will be automatically calculated and invoiced to the <u>current_Shipper_based</u> on the meter reading (actual or estimated) and effective date of the Shippers ownership (effective date of registration).
- <u>8.6.8</u> For clarification, where the actual effective date is earlier than the registration effective date, the transportation charges will not be calculated for the preregistration period and the energy will be included in un-allocated energy.
- 8.6.9 The charges will be processed on the next available invoice.
- 8.6.10 The GT will not notify the previous Shipper(s) of the update.
- 8.6.11 Any financial adjustments for a previous Shipper will need to be requested separately and will only be processed if the update has been carried out.

8.7 Meter Point does not Exist/Duplicate Meter Point

michele.downes 12/1/12 14:15

Deleted: <#>Where the GT or a third party identifies the 'missing meter', the details will be recorded and the MPRN will follow the relevant 'un-registered/shipperless sites process' -

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 21 of 25



- 8.7.1 Facility to end date an MPRN which has been set up in error, either it does not exist, premise exists but there is not a gas connection, it is an iGT meter point or it has been identified as a duplicate. .
- 8.7.2 The notification may be submitted by the <u>current</u> Shipper or the GT and will be subject to validation.
- 8.7.3 A notification will be issued to the requester advising if the request was accepted or rejected. Accepted requests will be processed.
- 8.7.4 Where a previous Shipper identifies the update they will need to liaise with the current Shipper.
- 8.7.5 Where the GT has submitted the request and there is no Registered Shipper the request will be processed, subject to validation. Where a Shipper is registered at the Meter Point the Shipper will be notified of the details by the GT and no further action taken by the GT.
- 8.7.6 The end date of the Meter Point will be the same date as the MPRN start date.
- 8.7.7 Any financial adjustments to transportation charges will be automatically processed to the current Shipper.
- 8.7.8 The adjustment will be processed on the next available invoice.
- 8.7.9 The GT will not notify the previous Shipper(s) of the update.
- 8.7.10 Transportation charges for a previous Shipper will be processed following a request and only where the update has been carried out.

michele.downes 12/1/12 11:43

Deleted: <#>A notification will be issued to the requester advising if the request was accepted or rejected.

michele.downes 12/1/12 11:43

Deleted:

michele.downes 12/1/12 11:41

Deleted:

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4 Page 22 of 25



9. Transitional Rules

Transitional rules may be required to deal with the period immediately before and after the implementation of these rules. If any are identified during the analysis stage they will be raised and discussed at PN UNC.

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4_ Page 23 of 25



10. Appendices

Figure 1:

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4_ Page 24 of 25



11. Document Control

Version History

Version	Status	Date	Author(s)	Summary of Changes
0.1	Initial Draft	18/10/2011	Xoserve	First draft
0.2	Draft	20/11/2011	Xoserve	Amendments following PN UNC on 01/11/2011
0.3	Draft	07/12/ <u>20</u> 11	Xoserve	Amendments following PN UNC on 06/12/2011
0.4	<u>Draft</u>	12/01/2012	<u>Xoserve</u>	Amendments following PN UNC on 10/01/2012

Reviewers

Name	Version	Date
AMR Workgroup attendees		

Approval

Name	Role	Date
AMR Workgroup		
PN UNC		

michele.downes 12/1/12 08:59

Deleted: 3

Version 0.4_ Page 25 of 25